I DEPARTMENT OF TRANSPORTATION DATE: 1/24/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B
SR 510
SR 5 TO PACIFIC AVENUE
99C507
BIDDERS AND BIDS LOCATION: THURSTON
BIDDER BIDDER BID OPENING DATE: 02/21/2002
TOTAL TOTAL PROJECT ESTIMATE:
BIDDER BIDDER APPARENT 3 LOW BIDDERS
TOTAL TOTAL
BIDDER BIDDER
TOTAL TOTAL
QUANTITY DESCRIPTION ITEM#| UNIT PRICE|UNIT PRICE|UNIT PRICE
LUMP SUM MOBILIZATION 1
5.9 ha CLEARING AND GRUBBING 2
55 EACH REMOVING DRAINAGE STRUCTURE 3
LUMP SUM REMOVAL OF STRUCTURE AND OBS] 4
LUMP SUM REMOVAL AND DISPOSAL OF ASBI 5
5960 m2 REMOVING CEMENT CONC. PAVEME!l 6
LUMP SUM REMOVING CEMENT CONC. SIDEWI 7
LUMP SUM REMOVING CEMENT CONC. CURB 1 8
LUMP SUM REMOVING CEMENT CONC. CURB 9
LUMP SUM REMOVING ASPHALT CONC. PAVEl 10
LUMP SUM REMOVING ASPHALT CONC. SIDE] 11
LUMP SUM REMOVING ASPHALT CONC. CURB| 12
LUMP SUM REMOVING TRAFFIC ISLAND 13
LUMP SUM REMOVING MISCELLANEOUS TRAFF] 14
2352 m REMOVING FENCE 15
928 m REMOVING EXISTING PIPE 16
LUMP SUM REMOVING ROCK RETAINING WALl 17
LUMP SUM REMOVING PIG PORT ASSEMBLY | 18
16430 m2 RUBBLIZING CEMENT CONC. PAVI 19
15800 m3 ROADWAY EXCAVATION INCL. HAU] 20
11190 m3 ROADWAY EXCAVATION INCL. HAU] 21
6700 m3 ROADWAY EXCAVATION INCL. HAU] 22
5160 m3 ROADWAY EXCAVATION INCL. HAU] 23
3400 m3 ROADWAY EXCAVATION INCL. HAU] 24
495 m2 PAVEMENT REPAIR EXCAVATION Il 25
22260 t SELECT BORROW INCL. HAUL 26
15540 m3 EMBANKMENT COMPACTION 27
1 EACH GRATE INLET TYPE 1 28




DEPARTMENT OF TRANSPORTATION

DATE: 1/24/2002

FAGES 2 OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
1 EACH CURB INLET 29
86 t QUARRY SPALLS 30
133 m SCHEDULE A CULV. PIPE 300 MM| 31
97.5 m CL. IV REINF. CONC. CULV. PI] 32
5 EACH CONCRETE GUTTER AND CURB SCU 33
2 EACH CATCH BASIN TYPE 1L 34
56 EACH CATCH BASIN TYPE 1 35
66 EACH CATCH BASIN TYPE 2 1200 MM D] 36
8 EACH CATCH BASIN TYPE 2 1350 MM D] 37
4407 m TESTING STORM SEWER PIPE 38
72 m CL. IV REINF. CONC. STORM SE]| 39
2331 m SCHEDULE A STORM SEWER PIPE | 40
695 m SCHEDULE A STORM SEWER PIPE 4 41
950 m SCHEDULE A STORM SEWER PIPE ( 42
167 m SCHEDULE A STORM SEWER PIPE | 43
192 m SCHEDULE B STORM SEWER PIPE ( 44
26 m PVC PIPE FOR SEWER FORCE MA] 45
98 m PVC PIPE FOR SEWER FORCE MA] 46
2 EACH STEP SERVICE CONNECTION 50 ) 47
1 EACH PIG PORT ASSEMBLY 48
58 m3 EXTRA TRENCH EXCAVATION 49
2 EACH GATE VALVE 100 MM 50
2 EACH GATE VALVE 150 MM 51
2 EACH GATE VALVE 200 MM 52
1 EACH GATE VALVE 250 MM 53
6 EACH GATE VALVE 300 MM 54
2 EACH TAPPING SLEEVE AND VALVE ASSI 55
6 EACH TAPPING SLEEVE AND VALVE AS{ 56
1 EACH TAPPING SLEEVE AND VALVE AS{ 57
4 EACH HYDRANT ASSEMBLY 58
5 EACH RESETTING EXISTING HYDRANT 59
8 EACH MOVING EXISTING HYDRANT 60
2 EACH RECONNECTING EXISTING HYDRAN] 61
8 EACH SERVICE CONNECTION 20 MM DIAN 62
4 EACH SERVICE CONNECTION 37.5 MM [ 63
91.5 m DUCTILE IRON PIPE FOR WATER I 64
120 m DUCTILE IRON PIPE FOR WATER I 65
654.3 m DUCTILE IRON PIPE FOR WATER I 66
13 EACH WATER MAIN BYPASS 67
LUMP SUM SHORING OR EXTRA EXCAVATION ( 68
1057 m3 STRUCTURE EXCAVATION CLASS A| 69
703 m3 GRAVEL BACKFILL FOR WALL 70
14030 kg ST. REINF. BAR FOR RETAINING| 71
280 m3 CONC. CLASS 28 FOR RETAINING| 72
-1 CALC DEFICIENT STRENGTH CONC. PRI( 73
139 m BRIDGE RAILING TYPE BP 74




pacE: 3 DEPARTMENT OF TRANSPORTATION DATE: 1/24/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
21565 t CRUSHED SURFACING BASE COURSI 75
5430 t CRUSHED SURFACING TOP COURSE| 76
27690 EST. ANTI-STRIPPING ADDITIVE 77
3350 t ASPHALT TREATED BASE 78
105 m2 CEMENT CONC. PAVEMENT 79
927 m2 CEMENT CONC. APPROACH 3 DAY | 80
12100 EST. |(CRACK SEALING 81
2770 m2 PLANING BITUMINOUS PAVEMENT | 82
3770 t ASPHALT CONC. FOR PRELEVELIN( 83
362 t ASPHALT CONC. FOR PAVEMENT Rl 84
34840 t ASPHALT CONC. PAVEMENT CL. A| 85
6780 t ASPHALT CONC. PAVEMENT CL. I 86
55800 CALC |JOB MIX COMPLIANCE PRICE ADJ| 87
32970 CALC |[COMPACTION PRICE ADJUSTMENT | 88
321 t ASPHALT CONC. APPROACH 89
100 m3 TOPSOIL TYPE A 90
2.6 ha SEEDING, FERTILIZING, AND MU] 91
0.63 ha SEEDING, FERTILIZING, AND M| 92
13200 EST. [TEMPORARY WATER POLLUTION/ER( 93
1074 m3 SPECIAL SOIL MIX 94
155 EACH INLET PROTECTION 95
2790 m2 STABILIZED CONSTRUCTION ENTRI 96
5 m CHECK DAM 97
1404 m SILT FENCE 98
12 DAY SPCC LEAD 99
4000 EST. HANDLING AND DISPOSING OF C( 100
160 DAY ESC LEAD 101
LUMP SUM TEMPORARY EROSION AND SEDIMI 102
LUMP SUM SPILL PREVENTION PLAN 103
6856 m CEMENT CONC. BARRIER CURB ANI 104
665 m CEMENT CONC. BARRIER CURB 105
85 m SPECIAL SINGLE FACED MOUNTAI 106
121 m ROLLED ASPHALT CONC. CURB 107
284 m TYPE C PRECAST TRAFFIC CURB | 108
10132 m PAINT LINE 109
140 m PLASTIC LINE 110
270 m PAINTED WIDE LINE 111
7425 m PLASTIC WIDE LINE 112
173 m PLASTIC DOTTED WIDE LINE 113
402 m2 PLASTIC CROSSWALK LINE 114
358 m PLASTIC STOP LINE 115
100 EACH PLASTIC TRAFFIC ARROW 116
128 EACH PLASTIC TRAFFIC LETTER 117
53 EACH PLASTIC BSF SYMBOL 118
53 EACH PLASTIC BIKE LANE ARROW 119
57.26 HUND RAISED PAVEMENT MARKER TYPE ] 120




acE: 4 DEPARTMENT OF TRANSPORTATION DATE: 1/24/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
31.02 HUND RAISED PAVEMENT MARKER TYPE | 121
16000 m TEMPORARY PAVEMENT MARKING 122
20 EACH TEMPORARY PAINTED TRAFFIC LI 123
38 EACH TEMPORARY PAINTED TRAFFIC Al 124
LUMP SUM PERMANENT SIGNING 125
LUMP SUM TLLUMINATION SYSTEM SCA 1550| 126
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 127
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 128
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 129
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 130
LUMP SUM TRAFFIC SIGNAL DISPLAY AND DI 131
LUMP SUM TRAFFIC SIGNAL CONTROL SYSTEN 132
LUMP SUM TRAFFIC SIGNAL CONTROL SYSTEN 133
LUMP SUM TRAFFIC SIGNAL CONTROL SYSTEN 134
LUMP SUM TRAFFIC SIGNAL CONTROL SYSTEN 135
LUMP SUM TRAFFIC SIGNAL CONTROL SYSTEN 136
LUMP SUM REPLACE RIVER RIDGE INTERSE( 137
LUMP SUM REPLACE GALAXY DR. INTERSEC] 138
LUMP SUM TEMPORARY TRAFFIC DISPLAY Al 139
LUMP SUM TEMPORARY TRAFFIC DISPLAY Al 140
LUMP SUM TEMPORARY TRAFFIC DISPLAY Al 141
LUMP SUM TEMPORARY TRAFFIC DISPLAY Al 142
14200 HR SEQUENTIAL ARROW SIGN 143
4 EACH PORTABLE CHANGEABLE MESSAGE { 144
1740 HR OPERATION OF PORTABLE CHANGEI 145
LUMP SUM TEMPORARY TRAFFIC CONTROL DEY 146
5000 HR TRAFFIC CONTROL LABOR 147
1900 HR TRAFFIC CONTROL SUPERVISOR 148
167 m2 CONSTRUCTION SIGNS CLASS A 149
13870 m3 STRUCTURE EXCAVATION CLASS B| 150
10910 m2 SHORING OR EXTRA EXCAVATION ( 151
10 m3 CONTROLLED DENSITY FILL 152
1550 m UTILITY TRENCH EXCAVATION, { 153
360 m3 UTILITY VAULT EXCAVATION ANI 154
160 m2 UTILITY VAULT SHORING 155
5030 m3 WATER 156
44 EACH PLUGGING EXISTING PIPE 157
3 EACH ADJUST MONUMENT CASE AND COVI 158
11623 m2 CEMENT CONC. SIDEWALK 159
995 m COATED CHAIN LINK FENCE TYPE| 160
139 m COATED CHAIN LINK FENCE TYPE| 161
43 EACH COATED END, CORNER AND PULL | 162
3 EACH DOUBLE 4.3 M COATED CHAIN LIN 163
1083 m WOOD FENCE 164
1111 m2 RAISED TRAFFIC ISLAND 165
152 m2 STRUCTURAL EARTH WALL 166




acE: 5 DEPARTMENT OF TRANSPORTATION DATE: 1/24/2002
OLYMPIA, WASHINGTON 98504 DOT RGGBO3
BID OPENING FORM B

QUANTITY DESCRIPTION ITEM#|UNIT PRICE|UNIT PRICE|UNIT PRICE
471 m2 GRAVITY BLOCK WALL 167

185 m3 BACKFILL FOR STRUCTURAL EARTI 168

1 EACH ADJUST INLET 169

10 EACH CONNECTION TO DRAINAGE STRUC] 170

21 EACH ADJUST MANHOLE 171

27 EACH ADJUST CATCH BASIN 172

LUMP SUM CLEANING EXISTING DRAINAGE S] 173

73 EACH ADJUST VALVE BOX 174

1 EACH ADJUST WATER METER 175

LUMP SUM TRIMMING AND CLEANUP 176

2000 HR TRAINING 177

21000 EST. |ROADSIDE CLEANUP 178

5 EST. REIMBURSEMENT FOR THIRD PARTY 179

-10 CALC MINOR CHANGE 180

22 EACH MAILBOX SUPPORT TYPE 1 181

1 EACH MAILBOX SUPPORT TYPE 2 182




